ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 5
1. DATE OF ORDER 2. CONTRACT NO. gfany) 6. SHIP TO:
EP-S8-13-0
08/06/2015 a. NAME OF CONSIGNEE
3. ORDER NO 4. REQUISITION/REFERENCE NO. A
0076 U.S. EPA Region 8
5. ISSQING OFFICE (Address correspondence to) b. STREET ADDRESS
Region 8 1595 Wynkoop St
US Environmental Protection Agency
1595 Wynkoop St
Denver CO 80202-1129
c. CITY d. STATE | e. ZIP CODE
Denver co 80202
7.T0: DENNIS GREANEY f. SHIP VIA
a. NAME OF CONTRACTOR
ENVIRONMENTAL RESTORATION, LLC 8. TYPE OF ORDER
&/ COMPANYNAME | |a PURCHASE (X | b, DELIVERY
¢ STREET ADDRESS REFERENCE YOUR:
1666 FABICK DRIVE Except for billing instructions on the
reverse, this delivery order is subject
6362277477 to instructions contained on this side
only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if any,
FENTON MO 63026 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule U.S. EPA Region 8

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

| a SMALL '

f. SERVICE-DISABLED
VETERAN-OWNED

| b. OTHER THAN SMALL

| 9. WOMEN-OWNED SMALL BUSINESS (WOSB) i
ELIGIBLE UNDER THE WOSB PROGRAM

| ¢. DISADVANTAGED

' 12. F.0.B. POINT

d. WOMEN-OWNED €. HUBZone

| h. EDWOSB

13, PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS

ON OR BEFORE (Date)

a. INSPECTION b. ACCEPTANCE
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© (d) (e) (f ()]
DUNS Number: 008198421
Peter Stevenson is 0OSC
$ 2650,000.00 is allocated from the
contract to this task order from the
accounting codes referenced below; however,
the Job# must be changed from: 08WQRVO0O to:
Continued ...
18. SHIPPING POINT 19, GROSS SHIPPING WEIGHT 20. INVOICE NO. }Z)(?LL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ON REVERSE {or P.O. Box) . 174
RTP~Finance Center (AA216-01) GR(I;)\ND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts ‘
C CITY d. STATE | & ZIF CODE $265,000.00
Durham NC ZVTLE

22. UNITED STATES OF
AMERICA BY (Signature)

08/06/2015

Firctond Brawnm

23. NAME (Typed)

Richard Braun

ELECTRONIC | 30 £ CONTRAGTING/ORDERING OFFICER

BIGNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 22012)
Prescribed by GSA/FAR 48 CFR §3.213(f)



ORDERF  SUPPLIES OR SERVICES

SCHZDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

DATE OF ORDER |CONTRAGT NO
08/06/2015 |EP-S8-13-02

ORDER NO.
0076

ITEM NO

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

UNIT
PRICE
()

AMOUNT

0

QUANTITY
ACCEPTED
(9)

0001

08UMRV00 for Superfund tracking.
TOCOR: JONI SANDOVAL Max Expire Date:
04/10/2020
Admin Office:
Region 8
US Environmental Protection Agency
1595 Wynkoop St
Denver CO 80202-1129
Period of Performance: 08/06/2015 to
04/10/2017

The contractor shall provide all equipment,
labor, and materials to perform the
attached Statement of Work. Task order
ceiling is $ 265,000.00. $ 150,494.02 is
allocated from the first accounting code
below and $ 114,505.98 is allocated from
the second accounting code below.

Accounting Info:
15-T-8ALOE-303DC6-2505-08WQRV00-C020-1
58ALRV812-001 BFY: 15 Fund: T Budget
Org: B8ALOE Program (PRC): 303DC6
Budget (BOC): 2505 Job #: 08WQRVOO
Cost: C020 DCN - Line ID:
158ALRV812-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
15~-T-8ALOE~303DC6-2505~-08WQRV00-C020-1
58ALRV811-001 BFY: 15 Fund: T Budget
Org: BALOE Program (PRC): 303DC6
Budget (BOC): 2505 Job #: 08WQRVOO
Cost: C020 DCN - Line ID:
158ALRV811-001

Funding Flag: Complete

Funded: $0.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev 412006)
Prescribed by GSA FAR (48 CFR) 53 213()



Task Order Statementof Work
EPA Region 8 ERRS Contract No. EP-S8-13-02
Environmental Restoration, L.L.C.
07/20/2015

Name: Tomichi Mill

Task Order No. 076

On-Scene Coordinator: Pete Stevenson (303-312-6799)
Site Name: Tomichi Mill

Superfund Site ID (SSID): 08UM

Federal Project Number (FPN): not applicable
City/State: Gunnisor/Colorado

Removal Type: Time Critical Removal
FundingSource: Removal
Anticipated Start Date: 08/10/2015
Anticipated End Date: 12/31/2015

Background

The Tomichi Creek/Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison,
Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/Akron Mine

and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along
CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star

Mine drainage at the USFS road crossing.

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones
residence), riparian area along and immediately downstream of the Tomichi Mill, a waste rock pile North of
White Pine and various hotspots on/along CR 888. Although not directly part of this Work Plan, the Akron Mill
is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in
the riparian area immediately south of Tomichi Mill. The Akron Mill will be undergoing cleanup by the USFS
concurrent with ERs planned activities and will require coordination between contractors. ER will transport
removed materials to the Akron site for placement in a common repository constructed by the USFS contractor.

Objectives

e Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other
waste on properties as directed.

e Transport material to USFS Akron Mine and Mill site and deposit as directed.

e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
e Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol.

e Restore other properties as directed.

Data Requirements

N/A



Sampling and hazardous categorization of wastes? No.

Activities Under Contract Statement-of-Work: The contractor shall accomplish the following tasks
as required under the Contract:

1. Project Planning (SOW I1.A.1)

e Project Planning was already performed under the ERRS planning Task Order.

2. Containment, Countermeasures, Emergency and Removal Response (SOW I1.A.2)

e Remove and dispose of waste rock and tailings.

3. Decontamination, Response Mitigation (SOW I1.A.3)

N/A

4. Treatment and Transportation and Disposal Operations (SOW 11.A.4)

e Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and
Mill Site.

5. Restoration and Soil Stabilization (SOW II.A.5

e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
e Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol.

6.  Analytical Services (SOW 11.A.6)

N/A

7. Demolition Services (SOW 11.A.7)

NA.

8. Construction and Support Facilities in Support of Removal Actions (SOW I1.A.8)

NA.

9. Marine Operations (SOW 11.A.9)

NA.

10. Trans-boundary Response (SOW 1[.A.10)

NA.

11. Response Times (SOW 1LA.11)

NA.



12. Regional Cross-Over (SOW 11.A.12)

NA.
Deliverables
Health and Safety Plan
Work Orders and Activities Report

Cost Summary Reports (RCMS)
Final Cost Summary Report (RCMS)

Schedule

August 10, 2015

Weekly

Daily

90 days after Demobilization

This work is expected to begin on 08/10/2015 and end on 12/31/2015.

Other Task Order Requirements

1. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in
consultation with the R8 ERRS Contracting Officer.

2. Provide all site cost documentation within 90 days after demobilization date, with the exception
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes.



Braun, Richard

From: Group DDC-Customer <DDC-Customer@epa.gov>
Sent: Thursday, August 06, 2015 3:01 PM
To: Braun, Richard

Subject: AUTOMATED REPLY: Re: EP-S8-13-02/0076 (BASE) Has Been Released

This reply serves to inform you that RTP-FC Contract Payment Branch has received your email. [t in no way provides
confirmation that your document(s) has been processed. Valid documents are processed within three workdays. If you
have questions concerning your document(s), please email your inquiry to smith.ebonie@epa.gov.

***This email box is for contract awards, task orders, mods, and contract closeout documents only. Please use
RTPReceiving@epa.gov for simplified acquisition documents and SSS-RTP SF@epa.gov for site-specific

attachments and cost recovery requests.”™



EAS Page 1 of 1

Distribution On Release

EP-58-13-02/0076 was distributed to the following:

« This Delivery/Task Order was successfully posted to FedConnect,

EAS Users

RABRAUN/Richard Braun,RABRAUN/Richard Braun,JSANDOWVA/Joni Sandoval, RABRAUN/Richard Braun, LWILLIOZ/Laura Williams, DMACY/Delllah
Macy,JSANDOVA/Joni Sandoval,

External Emails
» DDC-Customer@epa.gov, [ @eric.com, Stevenson peter@epa.gov

Clese

https://eas.epa.gov/prism.net/Documents/Common/Details/DistributionOnReleaseStatus.aspx  8/6/2015



Milestone Plan Report Page 1 of 1

Name: EPS81302T00076 Date: 08/06/2015
Calculate Using: Calendar Days Template Name: EPA TASK ORDER
Lmk:EP-58;13—02 Owner: Richard Braun
Description:

Requested by: RABRAUN

Seq # Description PALT Original Days Actual Actual Projected Lock Diff.
Date Susp PALT Date Date
1|PR Received 0108/03/2015 08/03/2015 0
2| Procurement Package Complete 60(10/02/2015 10/02/2015 0
3|Award Date 75112/16/2015 -57| 08/06/2015{12/16/2015 -132

Total PALT: 135
Sum of the Diff: -132




Braun, Richard

From: Sandoval, Joni

Sent: Tuesday, August 04, 2015 10:57 AM

To: Braun, Richard

Cc: Stevenson, Peter

Subject: FW: New TO 76 issuance for Tomichi Mill Site
Attachments: tomichiigee.0715.docx; Tomichi Mill SOW.DOCX
Follow Up Flag: Follow up

Flag Status: Completed

The ceiling is 265k, and | will get you a funding memo if you need it beyond the 2 PRs for funding referenced below.

From; Sandoval, Joni

Sent: Thursday, July 30, 2015 10:20 AM

To: Mills, Bethany; Houston, Maria

Subject: New TO 76 issuance for Tomichi Mill Site

Hi Bethany/Maria —

There are 2 PRs ending in 282 and 283 that need to be abligated to a new TO for Tomichi Mill Site. The PRs were
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard’s

absence. Thanks in advance for your assistance.

Joni Sandoval

Federal On-Scene Coordinator

U.S. EPA, Region VIl

Emergency Response Program (EPR-ER)
1595 Wynkoop St.

Denver, CO 80202

303-312-6988 (Desk)

303-241-1356 (Cell)

WD Er
4 -

by




Braun, Richard

From: Sandoval, Joni

Sent: Tuesday, August 04, 2015 12:58 PM

To: Braun, Richard

Subject: RE: New TO 76 issuance for Tomichi Mill Site

Thanks Rich, are you still willing to do a verbal to get work going? QA had the ppw for the QARF for 3 weeks, and the
0OSC is really needing to get logistics started for mobilization next week. I'll reroute PRS now.

From: Braun, Richard

Sent: Tuesday, August 04, 2015 12:54 PM

To: Sandoval, Joni

Cc: Stevenson, Peter; Ostrander, David; Wilborn, Kendra; Rodriguez, Mandi; Williams, Laura
Subject: RE: New TO 76 issuance for Tomichi Mill Site

Just so you know, | looked up the PRs; they have been waiting for Laura to review and approve since 7/14/15. If she has
been out of the office, you could re-route them to David or directly to the FCO for approval.

Richard Braun

EPA Region 8
Contracting Officer
303-312-6380
braun.richard@epa.gov

From: Sandoval, Joni

Sent: Tuesday, August 04, 2015 10:57 AM

To: Braun, Richard

Cc: Stevenson, Peter

Subject: FW: New TO 76 issuance for Tomichi Mill Site

The ceiling is 265k, and | will get you a funding memo if you need it beyond the 2 PRs for funding referenced below.

From: Sandoval, Joni

Sent: Thursday, July 30, 2015 10:20 AM

To: Mills, Bethany; Houston, Maria

Subject: New TO 76 issuance for Tomichi Mill Site

Hi Bethany/Maria —

There are 2 PRs ending in 282 and 283 that need to be obligated to a new TO for Tomichi Mili Site. The PRs were
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard’s

absence. Thanks in advance for your assistance.

Joni Sandoval

Federal On-Scene Coordinator

U.S. EPA, Region VI

Emergency Response Program (EPR-ER)
1595 Wynkoop St.



Braun, Richard

From: Houston, Maria

Sent: Tuesday, August 04, 2015 9:45 AM

To: Braun, Richard

Subject: FW: New TO 76 issuance for Tomichi Mill Site
Attachments: tomichiigce.0715.docx; Tomichi Mill SOW.DOCX

Here is one of the emails from last week, but it's not the one for PR #313. Still looking for that one.

Ceere,
Haria
K. Maria Houston
Contracting Officer, Acquisition Mgmt Unit
USEPA, Region 8, Denver, CO 80202
PH: 303-312-7022

From: Sandoval, Joni

Sent: Thursday, July 30, 2015 10:20 AM

To: Mills, Bethany; Houston, Maria

Subject: New TQ 76 issuance for Tomichi Mill Site

Hi Bethany/Maria —

There are 2 PRs ending in 282 and 283 that need to be obligated to a new TO for Tomichi Mill Site. The PRs were
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard’s

absence. Thanks in advance for your assistance.

Joni Sandoval

Federal On-Scene Coordinator

U.S. EPA, Region VIl

Emergency Response Program {(EPR-ER)
1595 Wynkoop St.

Denver, CO 80202

303-312-6988 (Desk)

303-241-1356 (Cell)

asesr,




APPENDIX 46.1D U.S. EPA QUALITY ASSURANCE REVIEW
FORM FOR CONTRACT ACTIONS

1. General Information

a. Vehicle Type:
[1] Solicitation/Sole Source (RFP #:

X Delivery Order/Work Assignment /Task Order
(Task Order No. 076 Contract #: EP-S8-13-02

b. Descriptive Title Tomichi Mill, SOW dated 07/20/2015.

c. Sponsoring Organization (e.g., Branch, Division, Office, etc.): 8EPR-ER

d. Project Duration (start [date]to end [date]): 08/10/2015 thru 12/31/20135.

e, Is this a new [ X ] or continuation of an existing [ ] project (mark one)?

f. Is this a Modified QARF that supersedes an Original QARF? [ ] yesor [ X ] no

If yes, list the Descriptive Title from the Original QARF and the date signed by the

RQAM:

II. Scope of Work
[For example activities, see www.epa.gov/quality/examples.html. ]

a, Does the work involve:

. the collection, generation, use, and/or reporting of environmental
data? (Environmental data are defined as any measurements or information
that describe environmental processes, location, or conditions; ecological or
health effects and consequences; or the performance of environmental
technology. For EPA, environmental data include information collected
directly from measurements, produced from models, and compiled from
other sources such as data bases or the literature.)

e  design, construction, and/or operation of environmental technologies?
e  development and/or use of models?

e  other activities that need quality assurance or quality control
requirements as identified in your organization's Quality Management
Plan? If yes, list HERE:

If all answers are No, skip Section IIl and complete Section IV

YES NO

[
[
[

] [X]

I [X]
1 IX]
I IX]

b. Estimate of percentage of costs or level-of-effort allocated to quality assurance

for the activities identified above: 0%

Region 8 QA Review Form (QARF) for Contract Actions (v.9-27-12)

Page -1-of4



Denver, CO 80202
303-312-6988 (Desk)
303-241-1356 (Cell)




IIL Quality-Related Requirements
Where applicable, reference a specific section of the Statement of Work.

a. For Solicitations Only [complete (b) - () below, as well]

1. Insert the percentage of technical evaluation points assigned to offeror's quality
system documentation, or P/F if the evaluation is pass/fail:

2. List any quality standards (from your organization's Quality Management Plan)
that you will use in lieu of, or in addition to, Specifications and Guidelines for
Quality Systems for Environmental Data Collection and Environmental
Technology Programs (ANSI/ASQC E4). These standards are:

Title:

Numbering:

Date:

Requirements (Tailoring):

b. QA Documentation Options: [For solicitations, complete items -4, for all actions
other than solicitations, complete items 3-4. All documentation specified under “Other” must be
defined in your organization's Quality Management Plan and be consistent with requirements
defined in EPA Manual 2105-P-01-0 (formerly 5360 Al). For items checked under #2, there
must be adequate information in the SOW for the offeror to develop this documentation.]

1

1. Documentation of an organization’s Quality System: Either QMP
developed in accordance with R-2 or Other:

Combined documentation of an organization’s Quality System and
application of QA and QC to the single project covered by contract: Either

developed in accordance with R-2 and R-5 or
Other:
2 Programmatic QA Project Plan: Either developed in accordance with:
— R-5or Other:

Application of QA and QC activities to the single project covered by
contract: Either QA Project Plan developed in accordance with R-5 or
Other:

Not applicable.

IQMP refers to a Quality Management Plan. Programmatic QA Project Plan refers to a QA Project Plan that would
cover multiple projects with similar activities. R-2 refers to £PA Requirements for Quality Management Plans
(QA/R-2) (EPA/240/B-01/002,03/20/01) and R-5 refers to EPA Requirements for Quality Assurance Project Plans
(OA/R-5) (EPA/240/B-01/003,03/20/01). Copies of these documents are available at www.epa.gov/quality.

Page-2-0of4

Region 8 QA Review Form (QARF) for Contract Actions (v.9-27-12)



3. Documentation of an organization’s Quality System: Either ___ QMP
developed in accordance with R-2 or ___ Other:

Combined documentation of an organization’s Quality System and
application of QA and QC to the single project covered by the contract:

Either developed in accordance with R-2 and R-5 or
Other:
Not applicable.
4, Documentation of the application of QA and QC activities to applicable

project(s): Either developed in accordance with ~ R-5;
A supplement to the following Programmatic QA Project Plan;
or ___ Other:

Programmatic QA Project Plan with supplements for each specific project:
Developed in accordance with R-5.

Existing documents of the application of QA and QC activities will be used:

Either _ pDocumentation developed pre-award;
Documentation will be identified in individual
Statements of Work; or

Documentation identified in Section of the
Statement of Work.
c. Reports: Are quality reports or reports containing assurance information (for

example, status of quality system implementation, review of a quality system,
quality control data, etc.) required? [] Yes []No

If yes, identify the required reports and the time frame for submission:

Page -3 -0of 4

Region 8 QA Review Form (QARF) for Contract Actions (v.9-27-12)



d.  Assessments: Select all quality assessments that will be performed either pre-award
or post-award:

Pre-Award| Post-Award

On-site evaluation of offeror’s/contractor’s facility
Assessment of the offeror’s/contractor’s Quality System (e.g.,
quality system audits, management system reviews, etc.)

Project —specific assessments (e.g., technical systems audits,
surveillance, performance evaluations, data quality assessments,
peer reviews, readiness reviews) |

For each assessment, specify type, date to perform, and who will perform it (if known):

—
.

i

c. Procedures to Update Documentation: ldentify any procedures/requirements for
updating EPA approved quality-related documentation:

f. Other Requirements: Identify any other pertinent quality related requirements (as
identified in your organization’s Quality Management Plan):

IV. The signatures below verify that the Statement of Work has been reviewed to
ascertain it quality assurance or quality control activities are needed and that the

ap prn{m"ﬁfe quality req uirements have been established.

/ f
........ .1; r!: ’;? J o ! [.jﬁ' —_
%, ﬁ_.-»””:<"?lf.zk £ \Aﬂm{/ ?{‘fﬂﬁ //”Wﬂ'h v ‘"f”“‘w .'55’5 LS
CnntVA{t:ng‘Q_ilgLr s Representative Date 'Quality Asﬁ_ame Manager Date
)
\__/
Page -4 -of4
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Task Order Statementof Work
EPA Region 8 ERRS Contract No. EP-S8-13-02
- Environmental Restoration, L.L.C.
07/20/2015

Name: Tomichi Mill

Task Order No. 076

On-Scene Coordinator: Pete Stevenson (303-312-6799)
Site Name: Tomichi Mill

Superfund Site ID (SSID): 08UM

Federal Project Number (FPN): not applicable
City/State: Gunnisor/Colorado

Removal Type: Time Critical Removal
FundingSource: Removal
Anticipated Start Date: 08/10/2015
Anticipated End Date: 12/31/2015

Background

The Tomichi Creek/Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison,
Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/Akron Mine

and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along
CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star

Mine drainage at the USFS road crossing.

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones
residence), riparian area along and immediately downstream of the Tomichi Mill, a waste rock pile North of
White Pine and various hotspots on/along CR 888. Although not directly part of this Work Plan, the Akron Mill
is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in
the riparian area immediately south of Tomichi Mill. The Akron Mill will be undergoing cleanup by the USFS
concurrent with ERs planned activities and will require coordination between contractors. ER will transport
removed materials to the Akron site for placement in a common repository constructed by the USFS contractor.

Objectives

¢ Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other

waste on properties as directed.
¢ Transport material to USFS Akron Mine and Mill site and deposit as directed.
e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
¢ Restore tailings pond along Tomichi Creek pursuant to Environmental Restoration workplan.

e Restore other properties as directed.



Data Requirements

All environmental data including site characterization and waste characterization, mitigation, and
disposal that is collected, generated, and used will be documented by the START 4 contractor in
accordance with the Weston Quality Management Plan (QMP) Sections 2.3 and 7.0 (May 2013). Any
samples taken will be taken by START under the approved SAP for Tomichi Mill generated on 7/3/15.
The ERRS contractor will not be gathering the environmental data.

Sampling and hazardous categorization of wastes? No.

Activities Under Contract Statement-of-Work: The contractor shall accomplish the following tasks
as required under the Contract:

i Project Planning (SOW 1L.A.l)

¢ Project Planning was already performed under the ERRS planning Task Order.

2. Containment, Countermeasures, Emergency and Removal Response (SOW IL.A.2)

e Remove and dispose of waste rock and tailings.

3. Decontamination, Response Mitigation (SOW I1.A.3)

N/A

4, Treatment and Transportation and D isposal Operations (SOW 11.A.4)

» Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and
Mill Site.

5. Restoration and Soil Stabilization (SOW [1.A.5

e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
» Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol.

6.  Analytical Services (SOW I1.A.6)

N/A

7. Demolition Services (SOW 11.A.7)

NA.

8. Construction and Support Facilities in Support of Removal Actions (SOW I1.A.8)

NA.

9. Marine Operations (SOW I11.A.9)

NA.



10. Trans-boundary Response (SOW I1.A.10)

NA.

11. Response Times (SOW 1L.A.11)

NA.

12. Regional Cross-Over (SOW 11.A.12)

NA.
Deliverables
Health and Safety Plan August 10, 2015
Work Orders and Activities Report Weekly
Cost Summary Reports (RCMS) Daily
Final Cost Summary Report (RCMS) 90 days after Demobilization
Schedule

This work is expected to begin on 08/10/2015 and end on 12/31/2015.

Other Task Order Requirements

1. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in
consultation with the R8 ERRS Contracting Officer.

2. Provide all site cost documentation within 90 days after demobilization date, with the exception
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes.



Task Order Statementof Work
EPA Region 8 ERRS Contract No. EP-S8-13-02
Environmental Restoration, L.L.C.

07/20/2015

Name: Tomichi Mill

Task Order No. 076

On-Scene Coordinator: Pete Stevenson (303-312-6799)
Site Name: Tomichi Mill

Superfund Site ID (SSID): 08UM

Federal Project Number (FPN): not applicable
City/State: Gunnison/Colorado

Removal Type: Time Critical Removal
FundingSource: Removal
Anticipated Start Date: 08/10/2015
Anticipated End Date: 12/31/2015

Background

The Tomichi Creek/Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison,
Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/Akron Mine

and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along
CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star

Mine drainage at the USFS road crossing.

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones
residence), riparian area along and immediately downstream of the Tomichi Mill, a waste rock pile North of
White Pine and various hotspots on/along CR 888. Although not directly part of this Work Plan, the Akron Mill
is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in
the riparian area immediately south of Tomichi Mill. The Akron Mill will be undergoing cleanup by the USFS
concurrent with ERs planned activities and will require coordination between contractors. ER will transport
removed materials to the Akron site for placement in a common repository constructed by the USFS contractor.

Objectives

e Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other

waste on properties as directed.
e Transport material to USFS Akron Mine and Mill site and deposit as directed.
e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
e Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol.

e Restore other properties as directed.

Data Requirements

N/A



Sampling and hazardous categorization of wastes? No.

Activities Under Contract Statement-of-Work: The contractor shall accompli'sh the following tasks
as required under the Contract:

i Project Planning (SOW II.A.l)

e Project Planning was already performed under the ERRS planning Task Order.

2. Containment, Countermeasures, Emergency and Removal Response (SOW I1LA.2)

e Remove and dispose of waste rock and tailings.

3. Decontamination, Response Mitigation (SOW 11.A.3)

N/A

4. Treatment and T ransportation and D isposal Operations (SOW 11.A.4)

e Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and
Mill Site.

5. Restoration and Soil Stabilization (SOW II.A.5

e Restore Tomichi Mill site pursuant to “Jones Property Removal and Restoration Plan”, including re-

vegetation.
e Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol.

6.  Analytical Services (SOW I11.A.6)

N/A

7. Demolition Services (SOW I11.A.7)

NA.

8. Construction and Support Facilities in Support of Removal Actions (SOW I1.A.8)

NA.

9. Marine Operations (SOW I1.A.9)

NA.

10. Trans-boundary Response (SOW 11.A.10)

NA.

11. Response Times (SOW 1L.A.11)

NA.



12. Regional Cross-Over (SOW I1.A.12)

NA.
Deliverables
Health and Safety Plan August 10, 2015
Work Orders and Activities Report Weekly
Cost Summary Reports (RCMS) Daily
Final Cost Summary Report (RCMS) 90 days after Demobilization
Schedule

This work is expected to beginon 08/10/2015 and end on 12/31/2015. "

Other Task Order Requirements

1. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in
consultation with the R8 ERRS Contracting Officer.

2. Provide all site cost documentation within 90 days after demobilization date, with the exception
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes.



Tomichi Creek/Akron Mine and Mill
IGCE

This site involves removing and disposing of contaminated soil from various private and public
land parcels and disposal of same on the Akron Mine and Mill site on USFS land. After
removal of contaminated materials, the various properties will be restored pursuant to the
removal and restoration plans provided by EPA.

PERSONNEL

RM (§ HR X 300)

PAS(S /HR X 80)

Laborers-2 ( HR X 160 and 80 hr ot at
Foreman ( X 160 and 80 hr ot at _)

Truckdrivers-3 ( X 169 and 80 hr ot at )
Equip. Op- 2 (§ X 160 and 80 hr ot at )
Subtotal Personnel _

EQUIPMENT

Pick ups-4  ( day x 28) $
Tandem dumps- 3 ( /day X 21)
Subtotal equipment Wb)4) |

OTHER DIRECT COSTS

Per diem , 224 days
Lodging ; 224 days
Excavator

Miniex

Loader

Fuel

Water truck

Misc

Fill dirt

Riprap

Topsaoil

Subtotal, ODC &(b)4) |

TOTAL $264,937.00




EnvIRONMENTAL

RestoraTION, LLC
RESTORATION

1666 Fabick Drive
St. Louis, MO 63026
{636) 227-7477

Fax (636) 227-6447

Via E-Mail

August 10, 2015

Mr. Richard Braun
Contracting Officer
USEPA Region 8

1595 Wynkoop Street
Denver, CO 80202-1129

Re: Contract Number EP-S8-13-02;
Acknowledgment and Conflict of Interest Certification;
Task Order 076; Tomichi Mill Site

Dear Mr. Braun:

Environmental Restoration, LLC (ER) acknowledges receipt of Task Order No. 076;
Tomichi Mill Site.

In addition, | hereby certify that ER has searched records over the past 36 months and
to the best of my knowledge and belief no actual or potential organizational conflicts of interest
exist. Personnel assigned to this site will be informed of their obligation to report personal and
organizational conflicts of interest to ER and will certify their response.

ER recognizes its continuing obligation to identify and report any actual or potential
conflicts of interest arising during performance of this delivery order or other work relating to this

site.

Sincerely,

7 AN >

Marilyn Smith
Program Manager

ce: J. Sandoval, EPA





